

## SUPPLEMENTARY DEED OF AGREEMENT

### JOHN PAUL COLLEGE, ROTORUA

THIS DEED OF AGREEMENT is made on the 3rd day of July One thousand nine hundred and ninety-six (1996) BETWEEN THE ROMAN CATHOLIC BISHOP OF HAMILTON Corporation Sole" (hereinafter with his successors referred to as "the Proprietor") of the first part and HER MAJESTY THE QUEEN acting by and through the Minister of Education (hereinafter referred to as "The Minister") of the second part.

### WHEREAS

- A By Deed of Agreement bearing date the 1st day of October 1986 as varied by any subsequent supplementary agreements (hereinafter referred to as "the Deed of Agreement"), the Minister and the Proprietor pursuant to section 7(2) of the Private Schools Conditional Integration Act 1975 established **John Paul College, Rotorua** as an integrated school (hereinafter referred to as "the School").
- B The Proprietor and the Minister are now agreed on the need to amend Clause 8 of the Deed of Agreement and to replace the Third Schedule and the Plan attached to the Second Schedule with a new Third Schedule and a new Plan pursuant to section 7(9) of the Private Schools Conditional Integration Act 1975.

**NOW THIS DEED OF AGREEMENT WITNESSETH THAT IT IS HEREBY COVENANTED AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS:**

1. THAT the words "seven hundred and ninety-nine (799) pupils" in lines 1 and 2 of Clause 8 on page 8 of the Deed of Agreement be deleted from that Agreement and the words "eight hundred and fifty (850) pupils" be substituted therefor.
2. THAT the Third Schedule of the original Deed of Agreement be deleted and a new Third Schedule be attached thereto.
3. THAT the Plan attached to the Second Schedule of the original Deed of Agreement be deleted and a new Plan be attached thereto.
4. THAT the covenants conditions and restrictions contained and implied in the Deed of Agreement shall be read and construed subject to the modifications herein contained but in all other respects the Deed of Agreement is confirmed.

CH  
W. B. R.

IN WITNESS WHEREOF these presents have been executed the day and year first hereinbefore written.

SIGNED by **DENIS BROWNE**  
the Roman Catholic Bishop  
of the Diocese of Hamilton with  
his Seal of Office in the presence of:

*+ D. J. Browne*

*David Bevine  
8. Herbert Rd.  
Hamil. 26/6/96.*

Signed by **KATHY PHILLIPS**  
pursuant to authority delegated by  
the Minister of Education acting  
on behalf of **HER MAJESTY THE QUEEN**  
in the presence of:

*Kathy Phillips*


*Charlotte Hughes-Johnson  
Adviser  
36 Harewood Street  
Wellington*

THIRD SCHEDULE

JOHN PAUL COLLEGE, ROTORUA

**WORKS TO BE CARRIED OUT BY THE PROPRIETOR IN RELATION TO THE INTEGRATED SCHOOL**

These works are to be planned, executed and paid for by the proprietor subject to the provisions of this schedule in relation to the buildings and associated facilities to bring them up to the minimum standard for a comparable state school. All work is to be carried out by competent tradesmen in a workmanlike manner to comply with the Building Act.


  
 C.M. 6.3

<b>AGREED PHASING OF WORK TO BE COMPLETED BY:</b>			
	1.7.97	1.7.98	1.7.99
Integration of ex Mackillop to John Paul College			
<u>Store/Office</u>			
Clean carpet	X		
<u>Classrooms :</u> <b><u>5,6,7,8,9,10,11,12,13</u></b>			
Replace missing roller blinds	X		
Supply light shades	X		
Repair cork tiles	X		
Seal corktile floors and interior repaint		X	
Replace louvre windows			X